ADDENDUM

Document 00910
ADDENDUM NO. 04
Date of Addendum: q—@ "/,3
PROJECT NAME: Buffalo Bayou Path Smith Street to Travis Street Link
PROJECT NO: F-TIGER4-0004-4
BID DATE: September 12, 2013 (There is no change to the Bid Date.)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002 _

Attn: Richard Odlozil, Senior Project Manager

e Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract, as applicable. Insofar as the original Project Manual and Drawings are

inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars (|) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made; no change bars are provided in added Sections. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL
INTRODUCTORY INFORMATION
1. Document 00010 — Table of Contents. Replace it in its entirety with the attached.

CONTRACTING REQUIREMENTS

2. Document 00800 - Supplementary Conditions. Replace it in its entirety with the
attached.

END OF ADDENDUM NO. 04

(RAV_____:CRC:O;_Q %m DATED: g.—-é -‘B

Humberto Bautista, P.E
City Engineer
General Services Department
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Document 00010

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in the City of Houston 2012 Standard
Construction Specifications for Wastewater Collection Systems, Water Lines, Storm Drainage, Street
Paving, and Traffic, dated July 1, 2012, and are incorporated in Project Manuals by reference as if copied
verbatim. Documents listed "for filing" are to be provided by Bidder and are not included in this Project
Manual unless indicated for example only. The Document numbers and titles hold places for actual
documents to be submitted by Contractor during Bid, post-bid, or construction phase of the Project.
Specification Sections marked with an asterisk (*) are amended by a supplemental specification, placed in
front of the Specification it amends. Documents in the 200, 300 and 400 series of Division 00, except for
Document 00410B ~ Bid Form, Part B, are not part of the Contract.
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00010-1

09-06-2013 (Addendum No. 4)



TABLE OF CONTENTS

Doc.
No. Document Title Doc. Date
004355 Affidavit of Ownership or Control ... 10-26-2007
00457 Conflict of Interest Questionnaire... ... 01-09-2011
00458 Bidder's Certificate Regarding Foreign Trade Restriction........... . 02-01-2004
00459 Contractor's Statement Regarding Previous Contracts
SEblectD FE L., b o ot i oW e bl L =1 L NS 02-01-2004
POST-BID PROCEDURES
00495 Post-bid Procedures .............oocooeemooooooooo 05-01-2012
CONTRACTING REQUIREMENTS
AGREEMENT
D000 Fonmiol BUSINESS .. ) e cissons bbbttt Ly 08-15-2006
00501 Resolution of CONIAEIAT. ... e s seesessamesims st sesesbsssmrs bt saies 02-01-2010
QOSA0 RAISEIIEN ..oonsmmimscamevsss sbssusspamsassarze o b 05-01-2012
BONDS AND CERTIFICATES
00600 List of Proposed Subcontractors and Suppliers, Parts A&B.......... 10-28-2009
00601 Drug Policy Compliance Agreement............cocovoo 06-19-2006
00602 Contractor's Drug Free Workplace Policy (For filing)
00604 History of OSHA Actions and List of On-the-job Injuries................. 06-19-2006
00605 List of Safety Impact Positions.........co...oooov 06-19-2006
00607 Certification Regarding Debarment, Suspension, and Other
Responsibility Matters..............oe.oooviuieeeeeeceeeooeeoeoeoeeoeeeeo 06-19-2006
BOSRHIR cteloriaa e LT 12 o, IO R 06-19-2006
00611 Statutory Payment Bond.............c.ccooooovooooo 06-19-2006
00620 Affidavit of Insurance (with attached Certificates of Insurance)...... 06-19-2006
00622 Name and Qualifications of Proposed Superintendent (For filing)
00624 Affidavit of Compliance with Affirmative Action Program ............... 06-19-2006
00633 Equal Employment Opportunity — Certification By Material
BURBNEES selc o il Nl o R B R i A BT S0 By 02-01-2010
GENERAL CONDITIONS
00700  General CORTIIONE ..cummmsmesmsssdosmass s s o s e s 11-01-2011
SUPPLEMENTARY CONDITIONS
00800 Supplementary Conditions............c.coooovoo 11-01-2011
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FHWA 1273 - Required Contract Provisions for Federal-Aid Construction Contracts

SPECIFICATIONS

DIVISION 1 - GENERAL REQUIREMENTS
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Document 00800
SUPPLEMENTARY CONDITIONS

The following Paragraphs amend and supplement the General Conditions. Unaltered
portions of General Conditions remain in effect.

ARTICLE 1 - GENERAL PROVISIONS

1 DEFINITIONS: Replace the definition of “Specifications” with the following
Paragraph 1.1.40.

1.1.40 Specifications: Divisions 01 through 49 of the documents that are
incorporated into the Agreement, consisting of written General Requirements and
requirements for Products, standards, and workmanship for the Work, and performance

of related services.
ARTICLE 3 - THE CONTRACTOR
3.5 LABOR: Insert the following Paragraph 3.5.3.1.1.

3.5.3.1.1 The Contractor shall make good faith efforts to comply with the City ordinances
regarding Disadvantaged Business Enterprises (DBE) participation goals which are as

follows:

.1 the DBE goal is 18 percent.

3.5 LABOR: Delete paragraph 3.5.4.
ARTICLE 7 - CHANGES IN THE WORK

7.1 CHANGES: Replace Paragraph 7.1.2 with the following Paragraph 7.1.2.
742 The following types of Change Orders require City Council approval:

b a single Change Order that exceeds ten percent of Original Contract Price,

. a Change Order which, when added to previous Change Orders, exceeds ten

percent of Original Contract Price,
3 a Change Order, in which the total value of increases outside of the general

scope of work approved by City Council, when added to increases outside the
general scope of work approved by City Council in previous Change Orders,
exceeds 40 percent of the Original Contract Price, even if the net increase to
the Original Contract Price is ten percent or less. In this context, “increase”
means an increase in quantity resulting from the addition of locations not
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within the scope of work approved by City Council, or the addition of types of
goods or services not bid as unit price items.
Nothing in this Paragraph is intended to permit an increase of the Contract Price in
excess of the limit set out in TEX. Loc. Gov'T Copg ANN. §252.048 or its successor

statute.

ARTICLE 8 — TIME

8.1 PROGRESS AND COMPLETION: Insert the following Paragraph 8.1.6.1.
8.1.6.1 Contractor shall credit the City by Change Order for inspection services for

overtime work or work performed on Sundays or Legal Holidays. The amount Contractor
credits the City will be $120.00 per hour per inspector for inspection services.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1  UNIT PRICE WORK: Replace Paragraph 9.1 in its entirety with the following
Paragraph 9.1.

9.1 UNIT PRICE WORK

9.1.1 References to Unit Prices in individual Specification sections are not applicable to
the Contract. Include payment for portions of the Work required by these sections in the
Stipulated Price for the Contract.

9.12 LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.
9.12.1.1 The amount of liquidated damages provided in General

Conditions Paragraph 9.12.1 payable by Contractor or Surety for each
and every day of delay beyond Contract Time, are $800.00 per day.

1.5 MAINTENANCE BONDS: Delete Paragraph 11.5 from Article 11.

END OF DOCUMENT
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